

Australian Government

**Department of Defence** Security and Estate Group

## DEFENCE CAPITAL FACILITIES AND INFRASTRUCTURE BRANCH – PLANNED UPCOMING APPROACHES TO MARKET NOTICE (JANUARY 2022 UPDATE)

1. This Notice provides information on planned upcoming approaches to market that may be released from the Department of Defence's Capital Facilities and Infrastructure Branch (CFI).

2. CFI is responsible for planning, developing and, subject to approval, delivering capital facilities and infrastructure projects (projects) across the Defence estate.

3. CFI operates an outsourced model where it procures industry to manage, design, construct and provide specialist skills in support of each project. This typically includes Design Services Contractors, Head Contractors, Medium Works Contractors and/or Managing Contractors.

4. CFI recognises the importance of keeping industry informed of planned upcoming approaches to market. This Notice, inclusive of <u>Attachment A</u>, provides industry with information on each potential upcoming planned approach to market opportunity, including the planned date of advertisement on AusTender (<u>https://www.tenders.gov.au/</u>) and relevant point of contact.

5. The information contained within this Notice is indicative only and is subject to change. Prospective tenderers are therefore not entitled to make any claim for, and the Commonwealth shall not be liable for, any liability, costs or loss incurred as a result of any delay in the release of, or any failure to release, any approach to market detailed within this Notice.

6. All project-specific enquiries are to be directed to the point of contact nominated in Attachment A. All general enquiries are to be directed to myself. Mr Greg Thompson, CFI Director Business and Program Management via email, <u>greg.thompson4@defence.gov.au</u>.

Yours sincerely,

## **Greg Thompson**

Director Business and Program Management Capital Facilities and Infrastructure Branch

## Attachment

A. Planned Upcoming Approaches to Market

| Project<br>Number   | Project Name  | Anticipated<br>Contract Type                                 | Anticipated<br>Tender Type         | Anticipated<br>Tender Release<br>Date | Point of Contact<br>(PMCA Name and group mailbox)       |
|---------------------|---|--|------------------------------------|---------------------------------------|---|
| R8111               | AIR555 Phase 1 Airborne Intelligence,<br>Surveillance, Reconnaissance, Electronic<br>Warfare (Townsville Works) | Head Contractor  | Request for Tender                 | Early-22                              | Guy Fisher<br>air55570001b@jacobs.com                   |
| ESTJP2093PH1        | Guided Weapons Explosive Ordnance Storage<br>Project  | Design Services<br>Contractor                                | Request for Tender                 | Early-22                              | Greg Chronopoulos<br>GWEOSP@aurecongroup.com            |
| EST05532            | JP2289 Joint Information Environment  | Managing Contractor  | Request for Tender                 | Early-22                              | Pete Zeck<br>pete.zeck@rpsgroup.com.au                  |
| EST3025PH2          | LAND3025PH2 Deployable Special Operations<br>Engineer Regiment Capability                                       | Head Contractor  | Invitation to Register<br>Interest | Early-22                              | Thomas Campbell<br>Tom.Campbell@rpsgroup.com.au         |
| EST02030            | RAAF Base Curtin Redevelopment  | Managing Contractor  | Request for Tender                 | Early-22                              | Andrew Benn<br>Andrew.benn@wsp.com                      |
| A8972               | Cultana Training Area Redevelopment   | Head Contractor  | Request for Tender                 | Mid-22                                | Rhiannon Reynolds<br>Rhiannon.Reynolds@aurecongroup.com |
| EST02148            | Facilities for A COY 41 RNSWR in the Tweed Heads  | Head Contractor  | Invitation to Register<br>Interest | Mid-22                                | Dennis Jose<br>dennis.jose@jabinpm.com.au               |
| EST0019PH7B         | LAND19-7B Short Range Ground Based Air Defence  | Head Contractor  | Request for Tender                 | Mid-22                                | Franc Bizjak<br>Franc.Bizjak@defence.gov.au             |
| EST0129PH3          | LAND129PH3 Tactical Unmanned Aerial<br>Vehicle Upgrade  | Head Contractor  | Invitation to Register<br>Interest | Mid-22                                | Cammie Comber<br>Cammie.Comber@jacobs.com               |
| EST06163<br>(P0012) | National Airfields Maintenance Works (RAAF<br>Townsville, Edinburgh and Army Aviation<br>Centre Oakey)          | Multiple Early Contractor<br>Involvement Head<br>Contractors | Request for Tender                 | Mid-22                                | Terry McLennan<br>Terry.McLennan@aureongroup.com        |

Attachment A to the Capital Facilities and Infrastructure Branch – Planned Upcoming Approaches to Market Notice

| Project<br>Number                   | Project Name  | Anticipated<br>Contract Type                                   | Anticipated<br>Tender Type         | Anticipated<br>Tender Release<br>Date | Point of Contact<br>(PMCA Name and group mailbox)                             |
|-------------------------------------|---|--|------------------------------------|---------------------------------------|---|
| EST1180PH1                          | SEA1180 Phase1 Arafura Offshore Patrol Vessel<br>(NCIS-6B)  | Managing Contractor  | Invitation to Register<br>Interest | Mid-22                                | James Taylor<br>James.Taylor@rpsgroup.com.au                                  |
| EST7000PH1                          | AIR7000Ph1B Remotely Piloted Aircraft<br>System Facilities Project (Tindal Works)   | Head Contractor  | Request for Tender                 | Late-22                               | John McClement<br>air55570001b@jacobs.com                                     |
| EST02150                            | HMAS Harman Redevelopment   | Head Contractor  | Invitation to Register<br>Interest | Late-22                               | Jason Bailey<br>Jason.bailey@app.com.au                                       |
| EST06164<br>(P0013)                 | National Airfields Maintenance Works (RAAF<br>Curtin and RAAF Learmonth) (Curtin only)  | Early Contractor<br>Involvement Head<br>Contractor             | Request for Tender                 | Late-22                               | Edward Senneck<br>Edward.senneck@aecom.com                                    |
| EST06164<br>(P0013) and<br>EST00352 | National Airfields Maintenance Works (RAAF<br>Curtin and RAAF Learmonth) (Learmonth only)<br>and KC-30A Multi Role Tanker Airfield<br>Upgrades at RAAF Base Learmonth | Early Contractor<br>Involvement Head<br>Contractor             | Request for Tender                 | Late-22                               | Edward Senneck<br>Edward.Senneck@aecom.com                                    |
| EST5000PH1                          | SEA5000PH1 Hunter Class Frigate Program<br>Facilities (NCIS-4C)   | Head Contractor  | Invitation to Register<br>Interest | Late -22                              | Des Marsh<br>Des.Marsh@rpsgroup.com.au  |
| EST02039                            | Borneo Barracks Redevelopment   | Head Contractor  | Invitation to Register<br>Interest | Early-23                              | Ian Feek<br>EST02039@tsamgt.com   |
| EST0013PH2                          | Defence Fuel Transformation Program<br>Tranche 2  | Multiple (Medium Works<br>Contractors and Head<br>Contractors) | Invitation to Register<br>Interest | Early-23                              | David Beacroft<br>david.beacroft@ghd.com                                      |
| ESTJ8190PH1                         | Facilities to Support JP8190PH1 Deployable<br>Bulk Fuel Distribution  | Head Contractor  | Request for Tender                 | Early-23                              | Griffin Foster Morris<br>griffin.fostermorris@rpsgroup.com.au<br>0423 796 656 |
| ESTJP2093PH1                        | Guided Weapons Explosive Ordnance Storage<br>Project  | Early Contractor<br>Involvement Head<br>Contractor             | Invitation to Register<br>Interest | Early-23                              | Greg Chronopoulos<br>GWEOSP@aurecongroup.com                                  |

## Attachment A to the Capital Facilities and Infrastructure Branch – Planned Upcoming Approaches to Market Notice

| Project<br>Number | Project Name  | Anticipated<br>Contract Type | Anticipated<br>Tender Type         | Anticipated<br>Tender Release<br>Date | Point of Contact<br>(PMCA Name and group mailbox) |
|-------------------|---|------------------------------|------------------------------------|---------------------------------------|---|
| EST07444          | Robertson Barracks Base Improvements Project<br>(Package One) | Head Contractor              | Invitation to Register<br>Interest | Early-23                              | Taylor Daniell<br>RBBIPPMCA@JACOBS.COM            |
| EST07444          | Robertson Barracks Base Improvements Project<br>(Package Two) | Head Contractor              | Invitation to Register<br>Interest | Early-23                              | Taylor Daniell<br>RBBIPPMCA@JACOBS.COM            |